STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 16
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

05/ 12/ 04
04-1S7804
04-SM 84-7.7

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

356, 231.

419, 369.

522, 209.

575, 325.

B I

D

SUMMARY

IN SAN MATEO COUNTY NEAR LA HONDA

AT 0.3 KM NORTH OF SAN GREGORI O
CREEK BRI DGE

REPAI R STORM DAMAGE

VEST COAST | NC
3701 MALLARD DRI VE
BENI CI A CA 94510

DEPARTMENT

OF TRANSPORTATI ON

Bl D245

PACE 1

05/ 17/ 04
CONTRACT CODE 'H '
41 CONTRACT | TEMS

FEDERAL Al D NONE

FAX

00526319
707 746-0936

0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%
HA23 560, 000 TOTAL NUMBER OF WORKI NG DAYS 45
499, 000. 00 AMOUNT UNDER 142, 769. 00 PERCENT UNDER EST 28. 61
Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
00 3 CONDON JOHNSON AND 510 534-3400 CC PREF CLAI MED
ASSCOCI ATES | NC 00300068
P O BOX 12368 FAX 510 534-3421
OAKLAND CA 94604
00 2 VALENTI NE CORPORATI ON 415 453-3732 CC PREF CLAI MED
00229225
P O BOX 9337 FAX 415 457-5820
SAN RAFAEL CA 94912
00 4 YERBA BUENA ENG NEERI NG AND 415 467-2339 SB PREF CLAI MED
CONSTRUCTI ON | NC 00659757
1485 BAYSHORE BLVD SUI TE 256 FAX 415 467-9441 BID IS OVER SBP
SAN FRANCI SCO CA 94124 PREFERENCE LIM TS
00 1 AMERI CAN CI VI L CONSTRUCTORS 707 746-8028 CC PREF CLAI MED



04-1S7804
04- SM 84-7
05/ 12/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 17/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APCO
GOSHEN CA

BLEYCO
CASTRO VALLEY CA

HARRI S SALI NAS
LI VERMORE CA

MBI
LI VERMORE CA

O C JONES AND SONS
BERKELEY CA

S AND S STRI PI NG
HOLLI STER CA

ASPHALT CONCRETE DI KE

TEMPORARY S| GNAL

REBAR

CALI FORNI A RAI L

ASPHALT CONCRETE PAVI NG

STRI PI NG



04-1S7804
04- SM 84-7
05/ 12/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245

REMAI NI NG BI DDERS PAGE 3
05/ 17/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

HALF MOON BAY PAVI NG
HALF MOON BAY CA

HARRI S SALI NAS REBAR
LI VERMORE CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

ON SI TE EQUI PMENT RENTAL
CHOWNCHI LLA CA

P C AND N CONSTRUCTI ON
BYRON CA

PACI FI C COAST DRI LLI NG
PETALUVA CA

THOVAS AND PRATT
EL SOBRANTE CA

THOVAS AND PRATT
EL SOBRANTE CA

THOVAS AND PRATT
EL SOBRANTE CA

PAVI NG

REBAR

TRAFFI C SI GNALS

K RAI L

METAL BEAM GUARD RAI LI NG AND TERM NAL SYSTEM

DRI LLI NG

CONSTRUCTI ON AREA SI GNS

LEAD COWVPLI ANCE PLAN AND CHANGEABLE MESSAGE SI GN

STORM WATER POLLUTI ON CONTROL PLAN



04-1S7804 Bl D245

04- SM 84-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 12/ 04 05/ 17/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 . STRI PI NG
APCO ASPHALT CONCRETE DI KE
GOSHEN CA
GORDON N BALL I NC GRADI NG, PAVI NG AND DRI LLI NG ( PARTI AL)
ALAMO CA
HARRI S SALI NAS REBAR
LI VERMORE CA
MORI SOLI CONSTRUCTI ON TEMPORARY SI GNALS
LI VERMORE CA
P C AND N CONSTRUCTI ON METAL BEAM GUARD RAI LI NG
BYRON CA
THOVAS AND PRATT CONSTRUCTI ON AREA SI GNS

EL SOBRANTE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 . CAST I N DRI LLED HCOLE

CONSTRUCTI ON AREA SI GNS

STRI PI NG
CONTI NUED ON NEXT PAGE



04-1S7804 Bl D245

04- SM 84-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

05/ 12/ 04 05/ 17/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BURGES AND ESTROVEL ASPHALT CONCRETE PAVI NG
SAN FRANCI SCO CA
HARRI S SALI NAS REBAR
LI VERMORE CA
MBI FENCI NG AND METAL BEAM GUARD RAI LI NG
LI VERMORE CA
MORI SOLI CONSTRUCTI ON ELECTRI CAL

LI VERMORE CA



04-1S7804 Bl D245

04- SM 84-7 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
05/ 12/ 04 05/ 17/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 032783 DEWATERI NG LS LUMP SUM 3, 000. 00* 3, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTRCL LS LUWVP SUM 1, 500. 00* 1, 500. 00
PROGRAM
3 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 1, 000. 00* 1, 000. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 500. 00 1, 500. 00
5 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 500. 00 500. 00
6 074034 TEMPORARY COVER MR 200 .01 2.00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 2, 200. 00* 2,200. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 5, 000. 00* 5, 000. 00
9 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 3 50. 00 150. 00
10 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 130 5.00 650. 00
11 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 25 25. 00 625. 00
12 032784 TEMPORARY PERI METER FENCE (TYPE WM 1. 8) M 30 200. 00 6, 000. 00
13 128601 TEMPORARY S| GNAL SYSTEM LS LUWVP SUM 30, 000. 00* 30, 000. 00
14 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 1, 200. 00 2,400. 00
15 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 90 150. 00 13, 500. 00
16 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 225. 00 4, 950. 00
17 150206 ABANDON CULVERT EA 1 100. 00 100. 00
18 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 330 7.00 2,310. 00
STRI PE
19 150722 REMOVE PAVEMENT MARKER EA 46 5.00 230. 00
20 150860 REMOVE BASE AND SURFACI NG VB 16 100. 00 1, 600. 00
21 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 210 14. 00 2,940. 00
22 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 2,500. 00* 2,500. 00
23 (F) 049674 STRUCTURE EXCAVATI ON, PILE CAP VB 30 220. 00 6, 600. 00
24 (F) 049675 STRUCTURE BACKFI LL, PILE CAP VB 6 50. 00 300. 00
25 260301 CLASS 3 AGGREGATE BASE VB 3 25. 00 75. 00
26 390102 ASPHALT CONCRETE (TYPE A) TON 40 245. 00 9, 800. 00
27 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 35 57. 00 1, 995. 00
28 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 15 57. 00 855. 00
29 049676 FURNI SH STEEL PILING (W10 X 132) M 343 250. 00 85, 750. 00
30 (S) 490656 450 MM CAST- | N- DRI LLED- HOLE CONCRETE M 122 210. 00 25, 620. 00
Pl LI NG
31 (S) 490657 600 MM CAST- | N-DRI LLED- HOLE CONCRETE M 343 261. 00 89, 523. 00
Pl LI NG
32 (F) 049677 STRUCTURAL CONCRETE, PILE CAP VB 24 700. 00 16, 800. 00
33 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1 2, 000. 00 2, 000. 00
34 (SF) 049678 BAR REI NFORCI NG STEEL, PILE CAP KG 3, 750 2.60 9, 750. 00



04-1S7804 Bl D245

04- SM 84-7 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
05/ 12/ 04 05/ 17/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 731502 M NOR CONCRETE (M SCELLANEQUS VB 2 400. 00 800. 00
CONSTRUCTI ON)
36 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 110 3. 00 330. 00
37 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 26 72.00 1,872.00
38 (F) 049679 CALI FORNI A ST-10 RAIL M 20 700. 00 14, 000. 00
39 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 800. 00 5, 600. 00
40 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 430 4.00 1, 720. 00
41 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 46 4.00 184. 00

TOTAL 356, 231. 00
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04-1S7804
04- SM 84-7
05/ 12/ 04

. 00*

. 00*

.00
.00
.00
.00
.00
.50
.00
.00
.00
.00
.00

114905.
13200.
4200.
13125.
2000.
550.
2470.
16000.
8400.

SUMMARY

OF

. 00*

. 00*

.00
.00
.00
.00
.00
.50
.00
.00
.00
.00
.00

REMA/

130340. 00
19200. 00
3000. 00
9375. 00
1200. 00
330. 00
1872. 00
12000. 00
4000. 00

NI NG BI DDERS
FOURTH

BI D AMOUNT
5, 000. 00* 5000
2, 500. 00* 2500
7,500. 00* 7500
500. 00 500
1, 000. 00 1000
25.00 5000
1, 500. 00* 1500
10, 000. 00~ 10000
100. 00 300
7.00 910
50. 00 1250
150. 00 4500
50, 000. 00* 50000
4,000. 00 8000
100. 00 9000
300. 00 6600
1, 500. 00 1500
10. 00 3300
3.00 138
150. 00 2400
15. 00 3150
2, 500. 00* 2500
400. 00 12000
800. 00 4800
55. 00 165
200. 00 8000
50. 00 1750
50. 00 750
165. 00 56595
575. 00 70150.
650. 00 222950
1, 200. 00 28800.
4, 000. 00 4000
2.50 9375.
2,500. 00 5000
5.00 550.
70. 00 1820.
700. 00 14000.
2, 800. 00 5600

Bl D245
PAGE 8
05/ 17/ 04



04-1S7804

04- SM 84-7 SUMMARY OF REMAI NI NG BI DDERS
05/ 12/ 04
_______________________________ e
SECOND THI RD FOURTH
BI D AMOUNT [ BI D AMOUNT [ BI D AMOUNT
2.00 860. 00| 6. 00 2580. 00| 5. 00 2150. 00
5.00 230. 00| 10. 00 460. 00| 7.00 322. 00
419, 369. 00 522, 209. 00 575, 325. 00

Bl D245
PAGE 9
05/ 17/ 04



